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PAGE1OF 18

1,CONTRACT/PURCH,ORDER/
AGREEMENTNO.

N65540-15-D-0005 No444a19FRE1G

2,DELIVERY ORDER/CALL NO,

3.DATE OF ORDER/CALL | 4, REQ./PURCH,REQUESTNO,
(YY¥YTMMMDD )}

2019 Mar 28 1300773502

6. ISSUED BY comal N64403

7. ADMINIST ERED BY (if ather than 6) CODE |5511“"

NAVAL SURFACE WARFARE CENTER PHILA

PHILADELPHIA PA 19112

5. PRIORITY

DCMA HAMPTON
2128 PERSHING AVENUE
FORT EUSTIS VA 23604

8. DELIVERY FOB
| | DESTINATION
OTHER

(See Schedule if other)

9. CONTRACT OR CODE |07MU1

NAME
AND 3211 JERMANTOWN RD
ADDRESS FAIRFAX VA 22030-2844

GENERAL DYNAMICS INFORMATICN TECHNCLOGY,

(FYYYAMMMDD)
SEE SCHEDULE

FACILITY | 10.DELIVER TO FOB POINT BY (Date)

12.DISCOUNT TERMS

11,MARK IF BUSINESS IS
SMALL
SMALL
DISADVANTAGED
WOMEN-OWNED

See ttem 15

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

14, SHIP TO CODE | N84488

NAVAL SURFACE WARFARE CENTER PHILA

NSWC PHILADELPHIA DIVISION
1601 LANGLEY AVENUE

BLDG 542

PHILADELPHIA PA 18112

15. PAYMENT WILL BE MADE BY CODEI HQOD338

DFAS COLUMBUS CENTER ,SOUTH ENTITLEMENT C
P.O. BOX 182264
COLUMBUS OH 43218-2284

MARK ALL
PACKAGES AND
PAPERS WITH
IDENTIFICATION
NUMBERS IN
BLOCKS 1 AND 2,

16. DELIVERY/| X | Thisdelivery order/call is issued cn ancther Government agency or in sccordance with and subject te terms snd conditions ofabove numbered contract.
TYPE |CALL
OF PURCHASE Rokrence your quote dated
ORDER Fumnish the ®llowing on terms specified herein. REF:

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMB].'.RI",D PURCHASE
ORDER ASIT MAY PREVIOUSLY HAVE BEEN OR ISNOW MODIFIED, SUBJECT TO ALL OF THE TERM

AND CONDITIONS SET FORTH, AND AGREESTO PERFORM THE SAME

NAME OF CONTRACTOR

SIGNATURE

27a. QUANTITY IN COLUMN 20 HAS BEEN

TYPED NAME AND TITLE ?ﬁ%ﬂ%g})
[l If this box is marked, supplicr must sign Acceptance and return the following number of copies:
17. ACCOUNTING AND APPROPRIATION DATA/LOCAL USE
See Schedule
183.ITEM NO. 15. SCHEDULE OF SUPPLIES/ SERVICES 20.QUANTITY
ORDERED/ 21. UNIT |22.UNIT PRICE 23. AMOUNT
ACCEPTED*
SEE SCHEDULE
24. UNITED STATES OF AMERICA
 If quantity aceepted by the Government is same as 25. TOTAL $1,494,510.18
quantityordered, indicate by X. If different, enter actual 1
guantity accepied below guantity ordered and encircie. DIFFERENCES]|

DINSPECTED DRECEIV'ED D ACCEPTED, AND CONFORMSTO THE
CONTRACT EXCEPT ASNOTED

b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE

¢c. DATE d. PRINTED NAME AND TITLE OF AUTHORIZED
(YYYYMMMDD) GOVERNMENT REPRESENTATIVE
e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE (28, SHIP NO. 29. DO YVOUCHER NO J30.
INITIALS

32. PAID BY

f. TELEPHONE NUMBER Ig E-MAIL ADDRESS

PARTIAL
FINAL

136. 1 certify this account s correct and proper for payment.

31. PAYMENT

a. DATE
(YYYYMMMDD)

b. SIGNATURE AND TITLE OF CERTIFYING OFFICER

COMPLETE
PARTIAL
FINAL

33. AMOUNT VERIFIED
CORRECT FOR

34. CHECK NUMBER

35. BILL OF LADING NO.

37. RECEIVED AT 38. RECEIVED BY

3. DATE RECEIVED
(YYYYMMMDD)

40.TOTAL
CONTAINERS

41. S/R ACCOUNT NO

42. /R VOUCHER NO.

DD Form 1155, DEC 2001

PREVIOUSEDITION IS OBSOLETE.
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Provide facilities, equipment, tools and trade personnel to accomplish
assigned installations.

Conduct pre-installation site surveys/ship checks on designated ships to
identify situational interferences between drawings and specific physical
and environmental conditions.

Provide necessary shop facilities to prefabricate parts, components, and
assemble material, as feasible, prior to shipping to the job site. Provide all
tooling required for prefabrication or installation.

Provide portable workshops as required to support installation. Provide
the necessary tools, equipment and maintenance for the portable
workshop.

Provide staging and storage of government furnished until equipment is
required onsite for the installation,

Priming and paint new and disturbed surfaces to match surrounding areas.
Replacing all deck coverings and insulation damaged incidental to
installation.

Repairing all damaged lagging and installing new lagging where
appropriate.

Preparing and attaching applicable labels/tags to power panels, piping,
data cables and power cables.

Provide transportation of material between Government and Contractor's
storage facility.

Provide incidental material in support of installation tasking to include
such items as cabling, electrical connection hardware, circuit breakers
required to complete SCD installations.

Procure and fabricate general structural components, hardware and special
tools.

Provide services to complete the SCD installation in the following areas:
gas free engineering, machining, lagging and tooling services, rigging.
Purchase SCD alteration component items, including specific ship system
components per SCD drawings.

The contract shall complete SCDs on specific US NAVY ships as detailed in
section 4.0 per NAVSEA drawings. When ship specific drawings are not
available a representative ship drawing will be provided for estimating and
planning purposes. Available drawings are detailed below:

251

SCD 23975 NAVSEA drawings for MCM 14, MCM 3,4, 6,7, 8,9, 10,
11, 12, and 13 drawings are pending and will be similar in scope:

2.5.1.1 53711-301-8755692 "AMR/MMR ARRANGEMENT MODS
INCID TO 24VDC"

2.5.1.2 53711-320-8755693 "AMR/MMR 24VDC EQUIPMENT
INSTALLATION"

2.5.1.3 53711-180-8755694 "FOUNDATION AMR/MMR MODS INCID
TO 24VDC™"



3.0

4.0
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2.5.1.4 53711-835-8755695 "CALCULATIONS 24VDC
FOUNDATIONS"

Period of Performance:

3.1

The period of performance for this delivery order From Date of Award to
12 March 2020.

Contractor Specific Installations and Modernization Tasks Include:

4.1

42

43

SCD 23975 24VDC System Upgrade on MCM1 CL Ships. This SCD replaces the
legacy 24 Volt DC battery and battery charger system onboard the MCM 1 Class
ship with a new 24VDC Uninterruptable Power Supply with battery backup. The
current legacy system has been experiencing extremely low battery life due to
significantly more cycles than would be expected for an UPS system rated for a
15-year service life. These batteries are generally not stocked by manufactures
which means long lead times when ships try to order the batteries. This lead time
can be upwards of six months. This SCD proposes a new system which provides
power directly to the 24Vdc System. Then has an external battery cabinet for use
when 440VAC input power is not available. Drawings have been completed for
MCM 14 as detailed in section 2.5.1. MCM 3,4, 6,7, 8,9, 10, 11, 12, and 13
drawings are in development. MCM 14 drawings can be used for planning
purposes. PARM/ TYCOM has the following AIT alterations planned as follows:

41.11 MCM11 Bahrain 1 OCT 20- 27 NOV 20
4112 MCM04 SanDiego, CA 01 OCT 20-25JAN 20
4113 MCMO09 Sasebo,JP 03 DEC 20 - 30 DEC 20
4114 MCMO03 Bahrain 14 AUG 19-25NOV 19
41.15 MCM 12 BSanDiego, CA 03 MAR 19-12 APR 19
41.16 MCM 14 Sasebo, JP 09 APR 19 - 02 SEPT 19
4.1.1.7 MCM 13 Bahrain 26 MAY 19-22 JUN 19
4.1.1.8 MCM 06 Bahrain 19 AUG 19 -28 NOV 19
4119 MCMO07 Sasebo,JP 03 APR 19-31 JUL 19
4.1.1.10 MCM 08 San Diego, CA 14 JAN 19 - 17 AUG 19
4.1.1.11 MCM 10 Sasebo, JP 13 MAR 19 - 12 JUN 19

This is the current schedule, however, the schedule may change based on the
Shipyard’s availability.

The contractor shall provide procurement support for all material listed in the
drawings for each shipboard alteration unless otherwise noted as GFM.

The contractor is to provide an appropriate team lead and personal with adequate
experience with familiar with 24 Volt DC uninterruptible power supplies, battery
installations, switchgear, and Minesweepers in support of upgrades to MCM 1
class ships as listed in section 4.0.
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4.7

4.8
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The contractor shall provide support for quality assurance reviews, conduct pre-
installation ship checks to verify the accuracy of installation drawings, identify
interferences, and identify discrepancies between installation drawings and actual
vessel configuration, including verification of the material requirements contained
in the drawing.

The contractor shall prepare a detailed schedule (POA&M) based on the ship's
availability schedule/s. The contractor will update this POA&M as schedules
change, workflow problems occur, or other conditions warrant. The details of this
POA&M will be coordinated with NSWCPD representatives, and other activities
as necessary to ensure that proper support is available and delays are minimized.

The contractor shall procure, stage, and store all equipment, support equipment,
material, supplies, hardware, or associated special purpose tools and test
equipment associated with the tasks. These items are designated as Government
Furnished Material (GFM), Contractor Furnished Material (CFM) and/or
Industrial Activity Furnished (IAF) on the SCDs, SARs and SIDs.

The contractor shall provide the necessary facilities, equipment, tools and trade
personnel to accomplish the installation and test of the hardware for the tasks
identified in accomplishing this work.

The contractor shall perform the following:

4.8.1 Maintain a daily work schedule and coordinate all work with NSWCPD
representatives.

4.8.2 Ensure work scheduled and accomplished meets requirements of
POA&M. All discrepancies will be coordinated/ discussed with the
NSWCPD on-site representative.

4.8.3 Obtain, stage and ship to work site all contractor furnished incidental
material necessary for each stage of the installation.

4.8.4 Ensure compliance with all applicable safety regulations.

4.8.5 Conform to shipboard routine with regard to cleanliness, personnel
conduct, and ship's security and integrity.

4,.8.6 Ensure all work performed is accomplished in accordance with NAVSEA
Technical Specification 9090-310F and NAVSSESINSTR 4720.2F

5.0 Deliverables:

5.1

Contractor's Progress, Status & Management Report (A001). The contractor shall
provide a monthly progress report, which shall briefly describe the work
performed during the reporting period, to include significant results. This report
shall describe any problems encountered and propose solutions for their
resolution. The report shall further provide the current technical and financial
status of the effort, and contain a brief outline of the work envisioned for the
ensuing reporting period. Informal appendices shall be included as necessary.
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6.1.8 NAVSEA S9AA(Q-AA-SPN-010/GEN SPEC, General Specifications for
Ships.

6.1.9 MIL-STD-454, Standard General Requirements for Electronic Equipment.

6.1.10 NAVSEA Technical Publication S9074-AQ-GIB-010/248, Requirements
for Welding and Brazing Procedure and Performance Qualification.

6.1.11 MIL-STD-1130, (Navy) Bonding and Grounding.

6.1.12 NAVSEA 89300-AW-EDG-010, Electrical Plant Installation Standard
Methods.

6.1.13 Electrical Workmanship Standards, Portsmouth Naval Shipyard Standard
4855.1 through 4855.6.

6.1.14 MIL-STD-1689A, Fabrication, Welding and Inspection of Ship Structures.

6.1.15 MIL-STD-0022, Welded Joint Design.

6.1.16 NAVSEA 59086-VH-STM-000/CH-635, Thermal Insulation.

6.1.17 OPNAYV Instruction5100.23B, Navy Occupational Safety and Health
(NAVOSH) Manual.

6.1.18 NAVSEA 59086-D-STM-000/CH-631, for painting.

6.1.19 NAVSEA 0901-LP-480-0002/CH-9480, for piping systems.

6.1.20 NAVSEA SL20-AA-MAN-010/020, FMP Management and Operations
Manual.

6.1.21 NAVSEA 0900-LP-003-9000, Radiography Standard for Production and
Repair Welds when specifically referenced. NAVSEA 0900-LP-003-
8000, Surface Inspection Acceptance Standards for metals.

6.1.22 NAVSEA Instruction for Metallizing Shafts and Similar Objects.
NAVSEA T9074-AS-GIB-010/271, Requirements for Nondestructive
Testing- Methods. AWS A3.0, American Welding Society Definitions,
Terms and Definitions.

6.1.23 NAVSEA 0948-LP-045-7010, Material-Control Standard (Non-Nuclear).

6.1.24 NAVSEA 0900-LP-999-9000, Standards for Surface Finish of Flame and
Arc Cut Surfaces.

6.1.25 AWS B4.0, standard Methods of Mechanical Testing of Weld.

6.1.26 AWS Z49. 1, Safety Welding and Cutting.

6.1.27 Standards and Interpretations, OSHA Chapter 1915.14, 1915.15 &
1915.16.

6.1.28 NAVSEA 59086-CH-STM-010/CH-074, Welding and Allied Processes.
NAVSEA 89066-CH-STM-030/CH-074. NAVSEA Technical
Publication S9074-AR-GIB-0 10/278. Requirements for Fabrication
Welding and Inspection, and Casting Inspection and Repair for
Machinery, Piping, and Pressure Vessels.

6.1.29 NAVSEA Standard Items.

6.1.30 IEEE Std 610.12-1990, Standard Glossary of Software Engineering
Terminology (ANSI).

6.1.31 NSWCCD Program Office Alteration Quality Assurance Guide

6.1.32 MIL-STD-2042B, Fiber Optic Cable Topology Installation Standard
Methods for Naval Ships

6.1.33 NAVSEA Information Technology Standard Guidance, Version 99-1,
April 99.



7.0

8.0

9.0
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6.1.34 NAVSEA Technical Specification 9090-310C SHIPALT
Accomplishment by Alteration Installation Teams.

6.1.35 ISO-9001 Quality Systems - Model for Quality Assurance in Design,
Development, Production, Installation and Servicing.

6.1.36 ISO-9002 Quality Systems - Model for Quality Assurance in Production,
Installation and Servicing. MIL-1-45208 Inspection System
Requirements.

6.1.37 MIL-Q-9858 Quality Program Requirements.

6.1.38 NAVSEA 0948-LP-045-7010, Material Control Standard.

SECURITY REQUIREMENTS: The highest level of security required under this
delivery order is CONFIDENTIAL as designated on the DD Form 254, attachment to the
original IDIQ contract. The Contractor is responsible for acquiring, and maintaining
security clearances at the level required under this contract.

CLASSIFIED MATERIAL: none

NSWCPD ELECTRONIC COST REPORTING AND FINANCIAL TRACKING
(ECRAFT) SYSTEM

9.1

9.2

93

(a) The Contractor is required to upload their Contractor's Funds and Man-hour
Expenditure Reports in the Electronic Cost Reporting and Financial Tracking
(eCRAFT) System. The eCRAFT Reports must use the standardized labor
categories identified in Section C - Statement of Work.

(b)The Contractor's Funds and Man-hour Expenditure Report reports contractor
expenditures for labor, materials, travel, subcontractor usage, and other contract
charges.

(c) The contractor agrees to provide supporting accounting system reports, at the
Contracting Officer's request, based on the review of the invoice documentation
submitted to eCRAFT. This documentation will include reports such as the Job
Summary Report (or equivalent), Labor Distribution Report {(or equivalent), and
General Ledger Detail Report (or equivalent). Supporting labor data provided
must include unburdened direct labor rates for each employee and labor category.
Cost breakdowns for ODCs, Materials, travel and other non-labor costs must be at
the transactional level in sufficient detail so the Government can review
allocability to the contract/task order. Indirect costs allocated to direct costs must
be shown at the lowest level of detail sufficient to reconcile each indirect rate to
the appropriate allocation base.

On invoices containing subcontractor costs, the prime contractor agrees, at the
Contracting Officer's request, to attach as supporting documentation all invoices
received from subcontractors, unless the subcontractor submits invoices directly
to the CO and COR. This requirement applies to all subcontract types (Cost, FFP,
etc.).
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11.0

9.4

9.5

9.6
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(d) The contractor shall submit its reports on the same day it submits an invoice in
iRAPT. The costs reflected in @€CRAFT shall be the same as those in iRAPT.
eCRAFT acceptance/rejection will be indicated by e-mail notification from
eCRAFT.

(e) The eCRAFT Periodic Report Utility (¢ePRU) is an Excel tool used to facilitate
generating reports of expenditures-against-cost contracts. The generated XML
files will then be submitted by the ePRU tool via email to

NUWC NPT eCRAFT.FCT@navy.mil for submission into the eCRAFT
Database Management System.

The ePRU spreadsheet and user manual can be obtained from the NUWC
Division Newport Contracts Home Page under eCRAFT information at:
http://www.navsea.navy.mil/Home/WarfareCenters/NUWCNewport/Partnerships/
Commercial-Contracts/Information-eCraft-/

Enterprise-Wide Contracting Manpower Reporting Application (ECMRA)

10.1

10.2

10.3

"The Contractor shall report Contractor labor hours (including subcontractor labor
hours) required for performance of services provided under this contract for the
[NAMED COMPONENT] via a secure data collection site. Contracted services
excluded from reporting are based on Product Service Codes (PSCs). The
excluded PSCs are:

10.1.1 W, Lease/Rental of Equipment;

10.1.2 X, Lease/Rental of Facilities;

10.1.3 Y, Construction of Structures and Facilities;

10.1.4 D, Automatic Data Processing and Telecommunications, IT and Telecom-
Telecommunications Transmission (D304) and Internet (D322) ONLY;

10.1.5 S, Utilities ONLY;

10.1.6 V, Freight and Shipping ONLY.

The Contractor is required to completely fill in all required data fields using the

following web address https://doncmra.nmci.navy.mil.

Reporting inputs will be for the labor executed during the period of performance
during each Government fiscal year (FY), which runs October 1 through
September 30. While inputs may be reported any time during the FY, all data
shall be reported no later than October 31 of each calendar year. Contractors may
direct questions to the help desk, linked at https://doncmra.nmci.navy.mil.

RELEASE OF INFORMATION

11.1

All technical data provided to the contractor by the Government and/or by the
contractor for the Government shall be protected from public disclosure in
accordance with the markings contained therein. All other information relating to



N65540-15-D-0005
N6449819FBB16
Page 13 of 18

the items being delivered or services being performed under this delivery order
may not be disclosed by any means without prior approval of the authorized
representative of the contracting officer. Dissemination or public disclosure
includes permitting access to such information by foreign nationals or by any
other persons on entity, publication or technical or scientific, advertising, or any
other proposed public release. The contractor shall provide adequate physical
protection to such information so as to preclude access by any person or entity not
authorized such access by the Government.

12.00 TRAVEL

12.1.1 San Diego, CA, USA
12.1.2 Manama, Bahrain
12.1.3 Sasebo, Japan

13.0 CONTRACTOR FACILITIES

Facilities are required to have CONFIDENTTAL security clearance and controlled access work
areas as specified in the DD254 form attached hereto. The requirement for maintaining these
facilities shall not be construed to mean that the Government will be obliged to pay any direct
costs in connection therewith and further, the Contractor shall not be entitled to any direct
payment in conjunction with any personnel set in readiness at or brought to such facility in
preparation or in expectation of work to be performed under the task order.

14.0 GOVERNMENT FURNISHED PROPERTY/MATERIAL

Government furnished material will be provided for the alterations identified in section 4.0
where indicated, to include 2.4kW Pivotal Power QTY: 22, 24VDC UPS P/N 843-01, NSN
6130-20-001-8394 and QTY: 22 of the External Battery Unit P/N 899-01A,NSN 6130-20-001-
8630. Contractor will be responsible for remaining material to support the installations list in the
SCD, SID, and installation drawings.

15.0 TECHNICAL POINT OF CONTACT (TPOC):

The TPOC for this task order is - Naval Surface Warfare Center — Philadelphia

16.0 CONTRACTING OFFICER REPRESENTATIVE (COR):

The COR for this delivery order will be Philadelphia, PA.
He can be contacted at



Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT
0003 N/A

0003AA Destination
0003AB Destination
0004 N/A

0004AA Destination
0004AB Destination
0005 Destination

INSPECT BY
N/A
Government
Government
N/A
Government
Government
Government

ACCEPT AT
N/A
Destination
Destination
N/A
Destination
Destination
Destination

N65540-15-D-0005
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ACCEPT BY
N/A
Government
Government
N/A
Government
Government
Government



Section F - Deliveries or Performance

DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY
0003 N/A N/A

0003AA POP 19-MAR-2019 TO N/A
12-MAR-2020

0003AB POP 19-MAR-2019 TO  N/A
12-MAR-2020

0004 N/A N/A

0004AA POP 19-MAR-2019TO N/A
12-MAR-2020

0004AB POP 19-MAR-2019 TO  N/A
12-MAR-2020

0005 POP 19-MAR-2019TO NA
12-MAR-2020

N65540-15-D-0005

FOB: Destination
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SHIP TO ADDRESS DODAAC/
CAGE

N/A N/A
NAVAL SURFACE WARFARE CENTER  N64498
PHILA
(b) (6)(b) (6) |
NSWC PHILADELPHIA DIVISION
1601 LANGLEY AVENUE
BLDG 542
PHILADELPHIA PA 19112

: Destination
(SAME AS PREVIOUS LOCATION) N64498
FOB: Destination
N/A N/A
NAVAL SURFACE WARFARE CENTER  N64498
PHILA
NSWC PHILADELPHIA DIVISION
1601 LANGLEY AVENUE
BLDG 542
PHILADELPHIA PA 19112

. Destination
(SAME AS PREVIOUS LOCATION) N64498
FOB: Destination
(SAME AS PREVIOUS LOCATION) N64498









Section I - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.223-18

52.232-18
52.232-19
52.232-22
52.245-2
252.203-7000

252.204-7012

252.232-7007

Encouraging Contractor Policies To Ban Text Messaging
While Driving

Availability Of Funds

Availability Of Funds For The Next Fiscal Year
Limitation Of Funds

Government Property Installation Operation Services
Requirements Relating to Compensation of Former DoD
Officials

Safeguarding Covered Defense Information and Cyber
Incident Reporting

Limitation Of Government's Obligation

AUG 2011

APR 1984
APR 1984
APR 1984
APR 2012
SEP 2011

OCT 2016

APR 2014
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